

**DARIEN HIGH SCHOOL
UNDERGROUND FUEL OIL STORAGE TANKS REPLACEMENT
80 HIGH SCHOOL LANE
DARIEN, CT 06820**

S/P+A Project No. 22.199

DATE: December 28, 2022

The following changes to the Drawings and Project Specifications shall become a part of the Drawings and Project Specifications; superseding previously issued Drawings and Project Specifications to the extent modified by Addendum No. 1.

General Information/Clarifications:

- Pre-Bid sign-in sheet, attached as part of this Addendum. (1 page)

The bid due dates are unchanged by this Addendum.

The Addendum consists of two (2) pages of 8½” x 11” text, and zero (0) pages of 30” x 42” drawings.

End of Addendum #1

DARIEN PUBLIC SCHOOLS

Project:	Oil Tank Replacement	Meeting Date:	12/8/22 at 10:00am
Facilitator:	Kevin Munrett- Facilities Director	Place/Room:	Darien High School

Name	Company	Phone	E-Mail
Sean Harrahan	Pasqualini Construction	860-575-6306	estimating@pasqualinico.com
Perr Archison	The Sambreth Group	860-982-1234	Perr@theSambrethgroup.com
Jon Day	The Sambreth Group	203-598-5732	Jon@theSambrethgroup.com
Kevin O'Hare	Norbert Mitchell	203 948 8599	KMO@NEMitchell.com
WARREN Post	APRICO	845-742-9696	WARREN@APRICO.BIZ
Eliot O'Shane	ETT Environmental	860-424-6671	Sales@ETT-Tech.com
Vin Neri	O.C.C.	860-662-0474	vcneriocc@gmail.com
Frank Sabra	Sal Sabra Electric	203 323 3321	Frank@SalSabraElectric.com
John Morgan	John L. Morgan, Inc	860-213-1517	JRmorganinc@gmail.com
Ken 195419	Rtm Site work	203 375 0665 203 380 075	ken@RmCustomContractors.com
Ken Eldridge	S/P+A	203 230 9007	keldridge@silverpetrilli.com